

BA-PHALABORWA MUNICIPALITY REFURBISHMENT OF NAMAKGALE STADIUM CONTRACT No. 07/20/21 ELECTRICAL & MECHANICAL: SCHEDULE OF QUANTITIES SECTION 1 :PROVISIONAL SUMS							
ITEM NO	PAYMENT REF	LIC	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
1	PW 354& SAN 1042		<u>PROVISIONAL SUMS</u> <u>BULK POWER CONNECTION</u>				
1.1			Provide the provisional amount as indicated for 200kVA bulk power connection to be executed by a subcontractor	Item			R 500 000,00
			Percentage adjustment to item 1.1 above to cover Contractor's expenses with regard to items (max 10%)	%			
1.2			<u>LIGHTNING & EARTHING PROTECTION</u>				
1.2.1			Provide the provisional amount as indicated for Lightning & Earthing Protection to be executed by a sub-contractor	Item			R 150 000,00
			Percentage adjustment to item 1.2 above to cover Contractor's expenses with regard to items (max 10%)	%			
1.3			<u>ACCESS CONTROL SYSTEM FOR SECURITY CONTROL GATES</u>				
1.3.1			Provide the provisional amount as indicated for construction of Access Control	Item			R 100 000,00
			Percentage adjustment to item 1.3.1 above to cover Contractor's expenses with regard to items (max 10%)	%			
1.4			<u>FIRE DETECTION SYSTEM</u>				
1.4.1			Provide the provisional amount as indicated for Detection System to be executed by a Specialist Fire Services Sub-Contractor	Item			R 250 000,00
			Percentage adjustment to item 1.4 above to cover Contractor's expenses with regard to items (max 10%)	%			
1.5			<u>MASTS FOR FLOOD LIGHTS</u>				
1.5.1			Provide provisional amount as indicated for supply, installation and commissioning of masts for flood lights				R 700 000,00
			Allow for overheads and profit for item 1.5.1 above	%			
TOTAL CARRIED TO SUMMARY							

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2